Request for City Council Committee Action
From the Department of Public Works and Procurement

Date: July 29, 2003
To: Honorable Sandra Colvin Roy, Chair Transportation & Public Works Committee
Referral to: Honorable Barb Johnson, Chair Ways & Means Committee

Subject: Approval of Official Publication No. 6114 - Bids for Building Renovation -
American Indian Center

Recommendation:

Acceptance of the low bid meeting specifications of Braden Construction, Inc. in the amount of
$425,950.00 to furnish all labor, materials, equipment and incidentals necessary to complete renovation
of the American Indian Center, all in accordance with our specifications, as follows:

Base Bid $ 373,000.00
Alternate 1 Add 9,800.00
Alternate 13 Add 2,750.00
Alternate 17 Add 40,000.00
Unit Price B - Wood Door Replacement each 400.00

Terms are net 30 days. F.O.B.: Jobsite.

Further recommend proper Officers be authorized and directed to execute a contract for this project all in
accordance with our specifications.

Contingent on approval of the Civil Rights Department.

Prepared by: Gary Warnberg Director, Procurement

Approved by: Klara A. Fabry, P.E. City Engineer, Director of Public Works

Presenters: Steve Kotke Director Property Services and Equipment Services

Financial Impact (Check those that apply)
__ No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

__Action requires an appropriation increase to the Capital Budget
____Action requires an appropriation increase to the Operating Budget
____Action provides increased revenue for appropriation increase
____Action requires use of contingency or reserves

XX Other financial impact (Explain):  Action is within Budget

___Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:
Tabulation of bids received on Official Publication No. 6114 for Building Renovation - American Indian
Center for Public Works Lands and Buildings is attached.

The base bid of $373,000 and selected alternates (total of $425,950) are within three (3) percent of the
architect/engineer's construction estimate of $440,000.

Attachments - Tabulation Sheet

cc: S. Kotke H. Hamilton R. Nubbe




